ELDECO

PRICE LIST - 2 BHK (Life)



			Green Facing / Ex	cternal Facing		
Accommodation		2 BHK + 2 T				
			2 5111 1			
Total Area (Incl. of common area) (in Sqft)			1137		115	
Rera Carpet Area (In Sqft)			668		6	
Balcony Area (In Sqft)			139		14	
BSP (Rate / Sqft)12th floor to 22nd floor	₹		10,500	₹	10,50	
	``		10,500	,	10,50	
3SP (In Rs.) 12th floor to 22nd floor	₹		1,19,38,500	₹	1,21,27,50	
ndependent Car Parking (Covered / Open / Stilt)	₹		2,50,000	₹	2,50,00	
	₹		1,00,000	₹	1,00,00	
Club development Charges	₹			₹		
FMS Deposit			25,000		25,00	
External Electrification Charges	₹		55,000	₹	55,00	
Fire Fighting Charges	₹		55,000	₹	55,00	
Power Backup Charges	₹		40,000	₹	40,00	
Total Cost (In Rs.)	₹		1,24,63,500	₹	1,26,52,50	
Prefe	erential Location / Pro	eferential Floor	Charges (Psft)			
Corner Unit					₹2	
Club Facing (L1, L2, L3) Ground to 3rd floors					₹2(
Ground Floor to 2nd Floor		_			₹25	
3rd Floor to 5th Floor 6th Floor to 8th Floor					₹20	
					N 13	
9Th Floor to 1 Ith Floor					₹10	
9th Floor to 11th Floor					₹1(
	rs - Life 1 & Life 2)		Constructio	n Linked Plan (Towe		
Construction Linked Plan (Tower	s - Life 1 & Life 2)	Percentage		n Linked Plan (Towe ilestones	rs - Life 3 & Life 4)	
Construction Linked Plan (Tower Milestones	rs - Life 1 & Life 2)	Percentage	М	ilestones	rs - Life 3 & Life 4) Percentage	
Construction Linked Plan (Tower Milestones At the time of Booking	rs - Life 1 & Life 2)	10%	M At the time of Boo	ilestones king	Percentage 10	
Construction Linked Plan (Tower Milestones At the time of Booking Within 30 days of Booking	s - Life 1 & Life 2)	10% 10%	M At the time of Boo Within 30 days of I	ilestones king Booking	rs - Life 3 & Life 4) Percentage 10 10	
Construction Linked Plan (Tower Milestones At the time of Booking Within 30 days of Booking Within 60 days of Booking	s - Life 1 & Life 2)	10% 10% 15%	M At the time of Boo	ilestones king Booking Booking	rs - Life 3 & Life 4) Percentage 10 10 10 10	
Construction Linked Plan (Tower Milestones At the time of Booking Within 30 days of Booking Within 60 days of Booking Completion of 9th floor slab	rs - Life 1 & Life 2)	10% 10% 15% 15%	M At the time of Boo Within 30 days of 1 Within 60 days of 1	ilestones king Booking Booking 1st floor slab	rs - Life 3 & Life 4) Percentage 10 10 10 10 10 10 10 10 10 10	
Construction Linked Plan (Tower Milestones At the time of Booking Within 30 days of Booking Within 60 days of Booking Completion of 9th floor slab Completion of 15th floor slab	rs - Life 1 & Life 2)	10% 10% 15% 15% 15%	M At the time of Boo Within 30 days of I Within 60 days of I On Completion of	ilestones king Booking Booking 1st floor slab 6th floor slab	rs - Life 3 & Life 4) Percentage 10 10 10 10 10 10 10 10 10 10	
Construction Linked Plan (Tower Milestones At the time of Booking Within 30 days of Booking Within 60 days of Booking Completion of 9th floor slab Completion of 15th floor slab Completion of 22nd floor slab	rs - Life 1 & Life 2)	10% 10% 15% 15% 15% 5%	M At the time of Boo Within 30 days of I Within 60 days of I On Completion of On Completion of	ilestones king Booking Booking 1st floor slab 6th floor slab 12th floor Slab	rs - Life 3 & Life 4) Percentage 10 10 10 10 10 10 10 10 10 10	
Construction Linked Plan (Tower Milestones At the time of Booking Within 30 days of Booking Within 60 days of Booking Completion of 9th floor slab Completion of 15th floor slab Completion of 22nd floor slab Dn Completion of Brickwork		10% 10% 15% 15% 15% 5% 5%	M At the time of Boo Within 30 days of I Within 60 days of I On Completion of On Completion of On Completion of	ilestones king Booking Booking 1st floor slab 6th floor slab 12th floor Slab 18th floor Slab	rs - Life 3 & Life 4) Percentage 10 10 10 10 10 10 10 10 10 10	
Construction Linked Plan (Tower Milestones At the time of Booking Within 30 days of Booking Within 60 days of Booking Completion of 9th floor slab Completion of 9th floor slab Completion of 15th floor slab Completion of 22nd floor slab Dn Completion of Brickwork Dn Completion of Internal electrical conduit work & Plumb		10% 10% 15% 15% 15% 5% 5% 5%	M At the time of Boo Within 30 days of I Within 60 days of I On Completion of On Completion of On Completion of On Completion of On Completion of On Completion of	ilestones king Booking Booking 1st floor slab 6th floor slab 12th floor Slab 18th floor Slab 22nd floor Slab Brickwork	rs - Life 3 & Life 4) Percentage 100 100 100 100 100 100 100 10	
Construction Linked Plan (Tower Milestones At the time of Booking Within 30 days of Booking Within 60 days of Booking Completion of 9th floor slab Completion of 9th floor slab Completion of 15th floor slab Completion of 22nd floor slab Dn Completion of Brickwork Dn Completion of Internal electrical conduit work & Plumt Dn Completion of Internal plaster		10% 10% 15% 15% 15% 5% 5% 5%	M At the time of Boo Within 30 days of I Within 60 days of I On Completion of On Completion of On Completion of On Completion of On Completion of	ilestones king Booking Booking 1st floor slab 6th floor slab 12th floor Slab 18th floor Slab 22nd floor Slab Brickwork	rs - Life 3 & Life 4) Percentage 100 100 100 100 100 100 100 10	
Construction Linked Plan (Tower Milestones		10% 10% 15% 15% 15% 5% 5% 5% 5%	M At the time of Boo Within 30 days of I Within 60 days of I On Completion of On Completion of On Completion of On Completion of On Completion of On Completion of	ilestones king Booking Booking 1st floor slab 6th floor slab 12th floor Slab 12th floor Slab 22nd floor Slab Brickwork Internal plaster	rs - Life 3 & Life 4) Percentage 100 100 100 100 100 100 100 10	
Construction Linked Plan (Tower Milestones At the time of Booking Within 30 days of Booking Within 60 days of Booking Completion of 9th floor slab Completion of 9th floor slab Completion of 15th floor slab Completion of 22nd floor slab Completion of Brickwork Dn Completion of Internal electrical conduit work & Plumb Dn Completion of Internal plaster Dn Completion of Flooring		10% 10% 15% 15% 15% 5% 5% 5% 5% 5%	M At the time of Boo Within 30 days of I Within 60 days of I On Completion of On Completion of On Completion of On Completion of On Completion of On Completion of On Completion of	ilestones king Booking Booking 1st floor slab 6th floor slab 12th floor Slab 12th floor Slab 22nd floor Slab Brickwork Internal plaster Flooring	rs - Life 3 & Life 4) Percentage Percentage O O O O O O O O O O O O O O O O O O O	
Construction Linked Plan (Tower Milestones At the time of Booking Within 30 days of Booking Within 60 days of Booking Completion of 9th floor slab Completion of 15th floor slab Completion of 15th floor slab Completion of 22nd floor slab Dn Completion of Brickwork Dn Completion of Internal electrical conduit work & Plumb Dn Completion of Internal plaster Dn Completion of Flooring Dn Completion of External plaster		10% 10% 15% 15% 15% 5% 5% 5% 5%	M At the time of Boo Within 30 days of I Within 60 days of I On Completion of On Completion of	ilestones king Booking Ist floor slab 6th floor slab 12th floor Slab 12th floor Slab 22nd floor Slab Brickwork Internal plaster Flooring External plaster	rs - Life 3 & Life 4) Percentage	

C) GST, Stamp Duty, Registration fees and legal charges and any other govt. charges due is payable extra as per govt. norms. Any additional facility that may be provided shall be charged extra, please read the detailed terms and conditions in the application form.

D) Prices can be revised at the sole discretion of the Company & without notice. TDS 1% Shall be applicable on total sale price exceeding Rs. 50 Lacs as per government norms. Power Backup : 2 KVA for 2 BHK apartments , and 3 KVA for 3 BHK apartments.

E) CLP milestones will get collated to the demand Within 90 Days from Booking. Cheques / DD to be made in favour of "Wondrous Buildmart Private Limited".